SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 191 CONTRACT ID : R -26854-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP

2 105-07039 FIELD CFFICE, B 11. 000 MOS

3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DAL

4 109-08441 QUALI TY ADJUSTMENTS, PCCP 1. 000 DAL

5 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DO

6 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL

7 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

8 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

9 202-02255 TREE, 460 nm REMOVE 18. 000 EACH
10 202-02271 HEADWALL, REMOVE 3. 000 EACH
11 202-03783 SI G\, PANEL, REMOVE 7.000 EACH
12 202-74035 SI GN, RBEVOVE 39. 000 EACH
13 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
14 202-91385 I NLET, REMOVE 2.000 EACH
15 202-93047 MANHOLE, REMOVE 1. 000 EACH
16 202-96022 CONCRETE FOUNDATI ON, REMOVE 1. 000 EACH
17 202-96133 Pl PE, REMOVE 239. 000 m
18 203-02000 EXCAVATI ON, COWDN 4, 564. 000 n8
19 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 7.000 My
20 205-06932 TEMPCRARY CHECK DAM STRAW BALES 345. 000 m
21 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 3. 000 EACH
22 205-06936 TEMPCRARY SEDI MENT TRAP 35. 000 My
23 205-06937 TEMPORARY SI LT FENCE 285. 000 m
24 207-08268 SUBGRADE TREATMENT, TYPE |V 6, 806. 000 ng
25 211-07454 STRUCTURE BACKFI LL 288. 000 n8
26 213-52830 FLOMBLE MORTAR 14. 000 n8
27 301-07448 COVPACTED AGGREGATE, NO 53, BASE 2,832. 000 My
28 303-07449 COVPACTED AGCREGATE, NO 73 13. 000 M
29 304-07494 WDEN NG WTH HVA, TYPE C 345. 000 My
30 306-08033 M LLI NG ASPHALT, 25 mm 7,478. 000 ng
31 306-08043 M LLING TRANSI TI ON 518. 000 ng
32 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 346. 000 My
33 401-07334 QU QA HVA, 3, 76, SURFACE, 9.5 nmm 938. 000 My
34 401-07385 QT QA HVA, 3, 76, |INTERVEDI ATE, 12.5 nm 64. 000 My
35 401-07403 QU QAHVA, 3, 76, |NTERVEDI ATE, 19.0 nm 1, 387. 000 My
36 401-07406 QT QAHVA 1, 64, BASE, 25.0 MM 1, 038. 000 M
37 401-07424 QT QAHVA, 3, 64, BASE, 19.0 nmm 1,122. 000 My
38 401-08333 QU QA-HVA, 5, 76, | NTERVEDI ATE, OG19.0 mm 416. 000 My
39 406-05520 ASPHALT FOR TACK CQOAT 6. 000 My
40 601-03464 GUARDRAI'L, STEEL CURVED TERM NAL END SECTI ON 2. 000 EACH
41 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
42 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
43 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 55. 000 m
44 605-06120 CURB, CONCRETE 98. 000 m
45 605-06150 CURB AND GUTTER, C, CONCRETE 118. 000 m
46 610-07486 HVA FOR APPROACHES, TYPE A 112. 000 My
47 610-07487 HVA FOR APPROACHES, TYPE B 39. 000 My
48 610-07712 PCCP FOR APPROACHES, 150 mm 83. 000 ng



SCHEDULE COF PAY | TEMS PAGE 2
CALL ORDER : 191 CONTRACT | D R - 26854- A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
49 611-06497 VAl LBOX ASSEMBLY, SI NGLE 9. 000 EACH
50 611-06498 MAI LBOX ASSEMBLY, DQUBLE 2.000 EACH
51 615-06490 R GHT OF WAY MARKER 37. 000 EACH
52 616-02320 GEOTEXTI LES 630. 000 ng
53 616-06405 RI PRAP, REVETMENT 473. 000 My
54 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
55 621-06545 FERTI LI ZER 1. 000 My
56 621-06554 SEED M XTURE, U 165. 000 kg
57 621-06565 MJULCH NG MATERI AL 5. 000 My
58 621-06567 WATER 30. 000 kL
59 621-06574 SODDI NG 1, 635. 000 ng
60 703-51030 REI NFORCI NG STEEL 28. 000 kg
61 715-05048 PIPE, TYPE 4, C RCULAR 150 nm 1, 523. 000 m
62 715-05119 PIPE, TYPE 1, C RCULAR 375 nm 18. 000 m
63 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 32. 000 m
64 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 134. 000 m
65 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 208. 000 m
66 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 59. 000 m
67 715-05173 PIPE, TYPE 3, C RCULAR 600 nm 52. 000 m
68 715-46005 PI PE END SECTION, 375 nm 14. 000 EACH
69 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
70 715-46020 PI PE END SECTION, 600 nm 11. 000 EACH
71 715-91361 PI PE, PVC, 150 mm 67.000 m
72 718-06529 QUTLET PROTECTOR, 2 9. 000 EACH
73 718-52610 AGGREGATE FOR UNDERDRAI NS 345. 000 n8
74 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 046. 000 ng
75 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
76 720-45030 I NLET, E7 1. 000 EACH
77 720-45035 I NLET, F7 3. 000 EACH
78 720-45045 I NLET, J10 3. 000 EACH
79 720-45410 MANHCOLE, ¢4 2.000 EACH
80 720-45510 MANHOLE, C4, MODIFI ED 4. 000 EACH
81 720-94157 MANHOLE, C 1. 000 EACH
82 801-04308 ROAD CLOSURE S| GN ASSEMBLY 3. 000 EACH
83 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 nm 8, 352. 000 m
84 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nm 9. 000 m
85 801-06605 BARRI CADE, III1A 8. 000 EACH
86 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17. 000 EACH
87 801-06640 CONSTRUCTI ON SIGN, A 29. 000 EACH
88 801-06645 CONSTRUCTI ON SIGN, B 5. 000 EACH
89 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
90 802-04893 REFERENCE PCOST 7.000 EACH
91 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 123. 000 m
92 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 4. 000 m
93 802-07057 SIGN, PANEL, W TH LEGEND 8. 000 n2
94 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nm 16. 000 ng
95 802-76045 SI G\, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm THI CKNESS 1. 000 n2
96 802-76095 STRUCTURAL STEEL, BREAKAWAY 412. 000 kg
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CALL ORDER : 191 CONTRACT ID : R -26854-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT
97 803-06031 SI GN FOUNDATI ONS, CONCRETE 2. 000 ng
98 805-01816 SI GNAL SUPPCRT FOUNDATI ON, 900 mm X 900 mm X 2500 nm 2.000 EACH
99 805-78010 CONTROLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
100 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm AMBER 4. 000 EACH
101 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED 4.000 EACH
102 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH
103 805-78420 DI SCONNECT HANGER 1. 000 EACH
104 805-78445 SI GNAL SERVI CE 1. 000 EACH
105 805-78467 SI GNAL CABLE, 3C 8GA 15. 000 m
106 805-78480 SI GNAL CABLE, 3C 14GA 80. 000 m
107 805-78485 SI GNAL CABLE, 5C 14GA 20. 000 m
108 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
109 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 2, 349. 000 m
110 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 112. 000 m
111 808-06716 LI NE, REMOVE 6, 344. 000 m
112 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nm 1, 554. 000 m
113 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 28. 000 m
114 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 5. 000 EACH
115 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 105. 000 EACH
116 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 105. 000 EACH
117 808-92027 LI NE, THERMOPLASTIC, SQOLID, YELLOW 200mm 480. 000 m

118 808-99176 LI NE, THERMOPLASTIC, SOLID, YELLOW 600 mm 79. 000

3
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CALL ORDER : 201 CONTRACT ID : R -26935-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

1 105-04655 FI ELD OFFI CE COVWLUNI CATI ONS EQUI PMENT 1. 000 M5
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
3 105-07040 FIELD CFFICE, C 30. 000 MOS
4 109-08441 QUALI TY ADJUSTMENTS, PCCP 1. 000 DAL
5 109-08442 QUALI TY ADJUSTMENTS, SUPERSTRUCTURE 1. 000 DO
6 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
7 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
8 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LuUwP
9 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
10 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 1, 500. 000 CYs
11 202-01874 SHEET SI GN AND POST, REMOVE 47.000 EACH
12 202-02240 PAVEMENT REMOVAL 59, 284. 000 SYS
13 202-02241 GUARDRAI L, REMOVE 1, 003. 000 LFT
14 202- 04357 UNDERGROUND STCRAGE TANK, REMOVE AND DI SPCSE, 3000 THROUGH 2.000 EACH
15 202-05544 REGULATED NMATERI ALS, DI SPCSE, C 2, 000. 000 GAL
16 202-05544 REGULATED MATERI ALS, DI SPOSE, C 925. 000 GAL
17 202-05544 REGULATED MATERI ALS, DI SPCSE, C 1, 000. 000 GAL
18 202-05544 REGULATED MATERI ALS, DI SPCSE, C 2, 000. 000 GAL
19 202-05544 REGULATED MATERI ALS, DI SPCSE, C 250. 000 GAL
20 202- 05545 REGULATED MATERI ALS, DI SPCSE, C 3, 000. 000 Cys
21 202-05549 REGULATED MATERI ALS, REMOVE, C 2, 000. 000 GAL
22 202- 05549 REGULATED MATERI ALS, REMOVE, C 925. 000 GAL
23 202-05549 REGULATED MATERI ALS, REMOVE, C 1, 250. 000 GAL
24 202- 05549 REGULATED MATERI ALS, REMOVE, C 2, 000. 000 GAL
25 202-05550 REGULATED MATERI ALS, REMOVE, C 1, 000. 000 CYSs
26 202- 05554 REGULATED MATERI ALS, TRANSPCRT, C 125. 000 GAL
27 202-05554 REGULATED MATERI ALS, TRANSPCORT, C 250. 000 GAL
28 202-05554 REGULATED NMATERI ALS, TRANSPCRT, C 2, 000. 000 GAL
29 202- 05555 REGULATED MATERI ALS, TRANSPCRT, C 1, 000. 000 CYS
30 202-05571 TESTI NG FOR WASTES 30. 000 EACH
31 202-05571 TESTI NG FOR WASTES 20. 000 EACH
32 202-05823 UNDERGROUND STORACGE TANK, REMOVE AND DI SPOSE, UNDER 3000 GAL 1. 000 EACH
33 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE, 3000 THROUGH 2.000 EACH
34 202-05825 UNDERGROUND STCORAGE TANK, REMOVE AND DI SPCSE, 6000 THROUGH 1 2.000 EACH
35 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
36 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
37 202-52710 S| DEWALK, CONCRETE, REMOVE 430. 000 SYS
38 202-74045 SI GN AND SUPPCRTS, CHANNEL PCSTS, REMOVE 46. 000 EACH
39 202-96632 TRAFFI C SI GNALS AND EQUI PMENT, REMOVE 1. 000 EACH
40 203-02000 EXCAVATI ON, COMMON 68, 740. 000 Cys
41 203-02000 EXCAVATI ON, COWON 28, 865. 000 CYs
42 203-02020 EXCAVATI ON, UNCLASSI FI ED 15, 180. 000 Cys
43 203-02070 BCRROW 713, 636. 000 CYs
44 204-02290 SETTLEMENT PLATE 2.000 EACH
45 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 1, 020. 000 TON
46 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 197. 000 TON
47 205-06932 TEMPCRARY CHECK DAM STRAW BALES 216. 000 LFT

48 205-06932 TEMPORARY CHECK DAM STRAW BALES 216. 000 LFT
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CALL ORDER : 201 CONTRACT | D R - 26935-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTION NO 0001 ADDED TRAVEL LANES
49 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 16. 000 EACH
50 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 38. 000 EACH
51 205-06936 TEMPORARY SEDI MENT TRAP 880. 000 TON
52 205-06937 TEMPCRARY SI LT FENCE 1, 225. 000 LFT
53 205-06937 TEMPORARY SI LT FENCE 1, 300. 000 LFT
54 205-06938 TEMPCRARY SLCPE DRAI N 1, 215. 000 LFT
55 207-08268 SUBGRADE TREATMENT, TYPE IV 93, 049. 000 SYS
56 211-02050 B BORROW 3, 238. 000 CYSs
57 211-02050 B BORROW 522. 000 CYsS
58 211-06467 AGGREGATE FOR END BENT BACKFI LL 108. 000 CYs
59 211-07454 STRUCTURE BACKFI LL 5, 890. 000 CYs
60 211-07454 STRUCTURE BACKFI LL 13, 645. 000 CYs
61 213-52830 FLOMBLE MORTAR 64. 000 CYs
62 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 14, 823. 000 TON
63 302-06464 SUBBASE FOR PCCP 31, 044. 000 CYs
64 302-06464 SUBBASE FCR PCCP 14, 749. 000 CYs
65 303-01180 COVPACTED AGGREGATE, NO 53 27,117.000 TON
66 303-01180 COVPACTED AGGREGATE, NO. 53 348. 000 TON
67 303-07449 COVPACTED AGGREGATE, NO 73 231. 000 TON
68 306-08033 M LLING ASPHALT, 1 IN 534. 000 SYS
69 402-07433 HVA SURFACE, TYPE B 1, 016. 000 TON
70 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 421. 000 TON
71 402-07441 HVA BASE, TYPE B 5, 421. 000 TON
72 402-07453 HVA FOR TEMPCRARY PAVEMENT 3, 638. 000 TON
73 405-05517 ASPHALT FOR PRI ME COAT 18. 000 TON
74 406- 05520 ASPHALT FOR TACK CQAT 21. 000 TON
75 501-06266 PRCFI LOGRAPH, PCCP LUWP LUWP
76 501-06322 QC/ QA PCCP, 11 IN 58, 997. 000 SYS
77 501-06323 QT QA PCCP, 12 IN 110, 049. 000 SYS
78 503-05240 D- 1 CONTRACTI ON JO NT 68, 004. 000 LFT
79 503-05310 TERM NAL JO NT 342. 000 LFT
80 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 6. 000 EACH
81 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
82 601-03929 GUARDRAI L, WBEAM SHOP CURVED, 3 FT. 1.5 IN. SPACI NG 13. 000 LFT
83 601-05999 CURVED TERM NAL END 1. 000 EACH
84 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
85 601-94690 GUARDRAI L END TREATMENT, M5 2.000 EACH
86 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 844. 000 LFT
87 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. 3 IN. SPACI NG 369. 000 LFT
88 602-06729 BARRI ER DELI NEATOR 22.000 EACH
89 603-06040 FENCE, FARM FI ELD, 47 IN 8, 143. 000 LFT
90 604-07900 CURB RAMP, CONCRETE, F 83. 000 SYS
91 604-07901 CURB RAWP, CONCRETE, G 166. 000 SYS
92 604-07902 CURB RAMP, CONCRETE, H 14. 000 SYS
93 604-07903 CURB RAMP, CONCRETE, K 36. 000 SYS
94 604-91531 SI DEWALK, CONCRETE, 4 IN. 5, 866. 000 SYS
95 605-02493 CURB | SLAND, CONCRETE 379. 000 SYS
96 605-06090 CURB, | NTEGRAL, CONCRETE 11, 553. 000 LFT
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CALL ORDER : 201 CONTRACT ID : R -26935-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY WN TS

SECTION NO 0001 ADDED TRAVEL LANES

97 605-06120 CURB, CONCRETE 776. 000 LFT

98 605-06140 CURB AND QUTTER, CONCRETE 250. 000 LFT

99 605-06155 CURB AND GQUTTER, CONCRETE, MCDI Fl ED 1, 609. 000 LFT
100 605-06255 CENTER CURB, D, CONCRETE 504. 000 SYS
101 606-07485 M LLED PCCP SHOULDER CORRUGATI ONS 37, 000. 000 LFT
102 609-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 10 I N 1, 227.000 SYS
103 610-05330 PCCP FOR APPROACHES 695. 000 SYS
104 610-07487 HVA FOR APPROACHES, TYPE B 3, 378. 000 TON
105 610-08446 PCCP FOR APPROACHES, 6 in. 10, 768. 000 SYS
106 611-06497 MAI LBOX ASSEMBLY, SINGLE 77.000 EACH
107 611-06498 MAI LBOX ASSEMBLY, DOUBLE 182. 000 EACH
108 615-06490 RI GHT OF WAY MARKER 318. 000 EACH
109 615-06505 MONUMVENT, B 26. 000 EACH
110 615-06510 MONUMVENT, C 17. 000 EACH
111 615-06515 MONUVENT, D 26. 000 EACH
112 615-06527 MONUMENT, SECTI ON CORNER 2. 000 EACH
113 616-02320 GEOTEXTI LES 10, 750. 000 SYS
114 616-05688 Rl PRAP, CLASS 1 4, 963. 000 TON
115 616-05689 Rl PRAP, CLASS 2 250. 000 TON
116 616-06405 Rl PRAP, REVETMENT 3, 093. 000 TON
117 616-06451 Rl PRAP, UNI FORM 316. 000 TON
118 617-04488 GECGRI D, SUBGRADE 13, 000. 000 SYS
119 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 8. 000 EACH
120 621-04258 SEED M XTURE 870. 000 LBS
121 621-06545 FERTI LI ZER 24.000 TON
122 621-06553 SEED M XTURE, R 7, 868. 000 LBS
123 621-06557 SEED M XTURE, T 3, 703. 000 LBS
124 621- 06565 MJULCH NG MATERI AL 186. 000 TON
125 621-06567 WATER 142. 000 kGAL
126 621-06574 SCDDI NG 13, 598. 000 SYS
127 621-06575 SODDI NG, NURSERY 9, 007. 000 SYS
128 622-52436 SIGN, DO NOI MOW OR SPRAY 8. 000 EACH
129 622-91786 SEEDLI NG 450. 000 EACH
130 701-04816 PILE, STEEL H, REI NFORCED CONCRETE ENCASED, HP 360 X 108 1, 195. 000 LFT
131 701-51195 PILE, STEEL H HP 12 X 53 1, 580. 000 LFT
132 701-91792 PILE TI P, STEEL H 62. 000 EACH
133 701-93575 PILE, STEEL H HP 14 X 73 1, 014. 000 LFT
134 702-04433 FLOOR DRAIN, PVC, 6 IN. 45. 000 EACH
135 702-04878 GRATES, BASINS, AND FI TTINGS, DUCTILE I RON 840. 000 LBS
136 702-51005 CONCRETE, A, SUBSTRUCTURE 58. 000 Cys
137 702-51100 DRAIN PIPE, CAST IRON, 6 IN 252. 000 LBS
138 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 1, 288. 000 LBS
139 703-51030 REI NFORCI NG STEEL 31, 746. 100 LBS
140 703-51032 REI NFORCI NG STEEL, EPOXY COATED 215, 330. 000 LBS
141 704-05892 CONCRETE, QU QA, SUPERSTRUCTURE 203. 000 CYs
142 704-51002 CONCRETE, C, SUPERSTRUCTURE 128. 000 Cys
143 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODI FI ED 968. 000 CYs

144 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 12. 000 EACH
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CALL ORDER : 201 CONTRACT ID : R -26935-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

145 706-51020 CONCRETE, C, RAILING 17. 000 Cys
146 706-51020 CONCRETE, C, RAILING 56. 000 CYs
147 707-01065 POST- TENSI ONI NG LUWP LUWP
148 707-05985 STRUCTURAL MEMBERS, CONCRETE I-BEAM 1V, 54 IN. X 20 IN 848. 000 LFT
149 709-51821 SURFACE SEAL LUWP LUWP
150 709-51821 SURFACE SEAL LUWP LuUwP
151 714-03028 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 9 FT. X 6 FT. 60. 000 LFT
152 714-06319 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 14 FT. X 5 FT. 102. 000 LFT
153 714-44240 CONCRETE, A, STRUCTURES 18. 000 CYs
154 714-99346 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3 FT. X 2 FT. 94. 000 LFT
155 715-02397 SAFETY METAL END SECTION, 4:1, 36 IN 1. 000 EACH
156 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN 3. 000 EACH
157 715-03584 SAFETY METAL END SECTION, 4:1, 18 IN 1. 000 EACH
158 715-04612 PI PE 72.000 LFT
159 715-04612 Pl PE 80. 000 LFT
160 715-04612 PI PE 78. 000 LFT
161 715-04612 Pl PE 84. 000 LFT
162 715-04612 Pl PE 196. 000 LFT
163 715-04629 PI PE 4.000 EACH
164 715-04629 PI PE 2.000 EACH
165 715-04798 SAFETY METAL END SECTION, 4:1, 21 IN 2.000 EACH
166 715-05019 PIPE, TYPE 1, I RCUAR 36 IN 428. 000 LFT
167 715-05024 PIPE, TYPE 2, A RCULAR 36 IN 60. 000 LFT
168 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN 57, 265. 000 LFT
169 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 7, 163. 000 LFT
170 715-05119 PIPE, TYPE 1, CRCULAR 15 IN 2, 465. 000 LFT
171 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 110. 000 LFT
172 715-05123 PIPE, TYPE 1, A RCULAR 24 IN 429. 000 LFT
173 715-05127 PIPE, TYPE 1, CURCULAR 42 IN 244, 000 LFT
174 715-05128 PIPE, TYPE 1, A RCULAR 48 IN 453. 000 LFT
175 715-05149 PIPE, TYPE 2, A RCULAR 12 IN. 4, 953. 000 LFT
176 715-05151 PIPE, TYPE 2, CRCULAR 15 IN 1, 210. 000 LFT
177 715-05152 PIPE, TYPE 2, G RCULAR 18 IN 2,445. 000 LFT
178 715-05153 PIPE, TYPE 2, A RCULAR 21 IN 205. 000 LFT
179 715-05156 PIPE, TYPE 2, I RCULAR, 30 IN 2, 634. 000 LFT
180 715-05161 PIPE, TYPE 2, CIRCULAR 48 IN 4, 385. 000 LFT
181 715-05162 PIPE, TYPE 2, A RCULAR 54 IN 387. 000 LFT
182 715-05168 PIPE, TYPE 3, A RCULAR 12 IN 154. 000 LFT
183 715-05169 PIPE, TYPE 3, AQRCULAR 15 IN 283. 000 LFT
184 715-05171 PIPE, TYPE 3, G RCULAR 18 IN 482. 000 LFT
185 715-05173 PIPE, TYPE 3, CRCULAR 24 IN 2,332. 000 LFT
186 715-05234 PIPE, TYPE 1, DEFORVMED, M N. AREA 4.1 SQ FT. 84. 000 LFT
187 715-05239 PIPE, TYPE 1, DEFCRVED, M N AREA 7.4 SQ FT. 196. 000 LFT
188 715-05252 PIPE, TYPE 1, DEFQRMED, 20.5 SQ FT. 78. 000 LFT
189 715-05407 PIPE, END BENT DRAIN, 6 IN 255. 000 LFT
190 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 1, 124. 000 LFT
191 715-05708 PI PE, REI NFORCED CONCRETE, 11, D0.3=50, 15 IN 8. 000 LFT

192 715-05820 PI PE, REI NFORCED CONCRETE 158. 000 LFT
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CALL CRDER : 201 CONTRACT ID : R -26935-A
LETTI NG DATE :

SECTION NO 0001 ADDED TRAVEL LANES

193 715-05820 PI PE, REI NFORCED CONCRETE 146. 000 LFT
194 715-05820 PI PE, REI NFORCED CONCRETE 12. 000 LFT
195 715-05820 PI PE, REI NFCRCED CONCRETE 27.000 LFT
196 715-05842 CONCRETE ANCHOR, 42 IN 2.000 EACH
197 715-06004 CONCRETE ANCHOR, 48 IN. 6. 000 EACH
198 715-07072 SAFETY METAL END SECTION, 4:1, MN AREA 4.1 SFT. 2. 000 EACH
199 715-07587 PIPE, TYPE 1, DEFORMED, 1.8 SQ FT. 40. 000 LFT
200 715-07729 PIPE, RCP, 111, DO 3=75, 15 IN 15. 000 LFT
201 715-07806 PI PE, STEEL CASI NG 167. 000 LFT
202 715-07806 PI PE, STEEL CASI NG 60. 000 LFT
203 715-08071 PIPE, RCP, IIl, DO 3=75, 12 IN 661. 000 LFT
204 715-08171 PIPE, TYPE 1, DEFORVED, M N AREA 12.9 SFT. 80. 000 LFT
205 715-08181 PIPE END SECTION, M N. AREA 4.1 SFT. 2.000 EACH
206 715-08452 SAFETY METAL END SECTIQN, 4:1, 34 IN X 22 IN 2.000 EACH
207 715-08453 SAFETY METAL END SECTIQN, 4:1, 45 IN. X 29 IN. 6. 000 EACH
208 715-08455 SAFETY METAL END SECTION, 4:1, MN AREA 7.4 SFT. 6. 000 EACH
209 715-26729 GRATED BOX END SECTION, 11, 6:1, 15 IN. 2.000 EACH
210 715-46000 PI PE END SECTION, 12 I N 18. 000 EACH
211 715-46005 PI PE END SECTION, 15 IN. 26. 000 EACH
212 715-46005 PI PE END SECTION, 15 IN 7.000 EACH
213 715-46010 PI PE END SECTION, 18 IN 22.000 EACH
214 715-46015 PI PE END SECTION, 21 IN 2.000 EACH
215 715-46020 PI PE END SECTION, 24 I N 13. 000 EACH
216 715-46040 PI PE END SECTION, 36 I N. 7.000 EACH
217 715-46055 PIPE END SECTION, MN. AREA 1.8 SQ FT. 4. 000 EACH
218 715-91361 PIPE, PVC, 6 IN 3, 780. 000 LFT
219 716-07635 PI PE | NSTALLATI ON, TRENCHLESS, 36 I N 84. 000 LFT
220 716-07637 Pl PE | NSTALLATI ON, TRENCHLESS, 48 IN. 67. 000 LFT
221 716-98960 CASI NG STEEL 205. 000 LFT
222 718-06528 QUTLET PROTECTOR, 1 137. 000 EACH
223 718-06532 VI DEO | NSPECTI ON FCR UNDERDRAI NS 6, 500. 000 LFT
224 718-52610 AGGREGATE FCOR UNDERDRAI NS 5, 439. 000 Cys
225 718-99153 GEOTEXTI LES FOR UNDERDRAI N 42, 684. 000 SYS
226 720- 44000 CASTI NG ADJUST TO GRADE 25. 000 EACH
227 720-45010 INLET, A3 2. 000 EACH
228 720-45030 I NLET, E7 4. 000 EACH
229 720-45035 I NLET, F7 5. 000 EACH
230 720-45045 I NLET, J10 106. 000 EACH
231 720-45055 I NLET, MLO 32. 000 EACH
232 720-45065 I NLET, N12 20. 000 EACH
233 720-45080 I NLET, S14 2.000 EACH
234 720-45250 CATCH BASI N, K10 5. 000 EACH
235 720-45260 PI PE CATCH BASIN, 12 IN. 23. 000 EACH
236 720-45265 PI PE CATCH BASIN, 15 IN. 1. 000 EACH
237 720-45270 PI PE CATCH BASIN, 18 IN 5. 000 EACH
238 720-45410 MANHOLE, ¢4 40. 000 EACH
239 720-45605 STRUCTURE, MANHCLE, RECONSTRUCT 42.000 LFT

240 720-91973 MANHOLE, H4 17. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9

CALL CRDER : 201 CONTRACT ID : R-26935-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 ADDED TRAVEL LANES

241 720-93501 MANHOLE, L4 5. 000 EACH
242 720-94612 MANHCLE, K4 34. 000 EACH
243 720-98174 INLET, B15 9. 000 EACH
244 720-98555 I NLET, C15 13. 000 EACH
245 721-43045 AUTONATI C DRAI NAGE GATE, 48 I N 1. 000 EACH
246 732-02531 VALVE W TH BOX, RESTRAI NED, GATE, DUCTILE IRON 6 I N 6. 000 EACH
247 732-04169 WATER MAI N SAMPLI NG W TH CHLORI NATI ON TAPS 5. 000 EACH
248 732-04445 WATER TAP LUwP LuUwP
249 732-04926 VALVE 1. 000 EACH
250 732-04996 cur 6. 000 EACH
251 732-90573 WATER SERVICE LINE, 0.75 IN 50. 000 LFT
252 732-91742 FI RE HYDRANT 2. 000 EACH
253 732-98139 METER, RESET 2.000 EACH
254 801- 02595 CONTRCLLER, RESET TIM NG 3. 000 EACH
255 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 24. 000 EACH
256 801-06196 DETCUR ROQUTE MARKER ASSEMBLY, MULTI PLE ROUTES 34. 000 EACH
257 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 36, 139. 000 LFT
258 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 91, 192. 000 LFT
259 801-06216 TEMPCRARY TRANSVERSE PAVEMENT MARKI NG 24 | N 12. 000 LFT
260 801-06469 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 8 IN 1, 581. 000 LFT
261 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, MAI NTAI' N LUWP LUWP
262 801-06586 TEMPCRARY PAVEMENT MARKING 8 I N 611. 000 LFT
263 801-06640 CONSTRUCTI ON SIGN, A 70. 000 EACH
264 801-06645 CONSTRUCTI ON SIGN, B 32. 000 EACH
265 801-06710 FLASH NG ARROW SI GN 1, 460. 000 DAY
266 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
267 801-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 5. 000 EACH
268 801-07118 BARRI CADE, I11-A 426. 000 LFT
269 801-07119 BARRI CADE, I11-B 176. 000 LFT
270 801-08389 TEMPORARY TRAFFI C BARRI ER, ANCHORED 1, 280. 000 LFT
271 801-52817 TEMPORARY CROSSOVER, B 1. 000 EACH
272 801-53072 TEMPORARY TRAFFI C SI GNAL LUWP LUWP
273 802-04893 REFERENCE POST 6. 000 EACH
274 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 970. 000 LFT
275 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCOR BASE 488. 000 LFT
276 802-07060 SI G\, SHEET, RELCCATE 3. 000 EACH
277 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 531. 000 SFT
278 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 515. 000 SFT
279 802-76045 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.125 IN 40. 000 SFT
280 804-06771 DELI NEATCR POST, FLEXI BLE 20. 000 EACH
281 805-01816 SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 3 FT. X 8FT. 4.000 EACH
282 805-01842 HANDHOLE, SI GNAL 5. 000 EACH
283 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 947. 000 LFT
284 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
285 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER GREEN 7.000 EACH
286 805-78230 TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, AMBER, GREEN, 1. 000 EACH
287 805-78355 PEDESTRI AN SI GNAL HEAD, 12 IN 8. 000 EACH
288 805-78370 PEDESTRI AN PUSH BUTTON 8. 000 EACH
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CALL ORDER : 201 CONTRACT I D R - 26935-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ADDED TRAVEL LANES

289 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
290 805-78420 DI SCONNECT HANGER 4. 000 EACH
291 805-78445 SI GNAL SERVI CE 1. 000 EACH
292 805-78467 SI GNAL CABLE, 3C 8GA 60. 000 LFT
293 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 3, 156. 000 LFT
294 805-78480 SI GNAL CABLE, 3C 14CGA 1, 224. 000 LFT
295 805-78485 SI GNAL CABLE, 5C 14GA 1, 446. 000 LFT
296 805-78490 SIGNAL CABLE, 7C 14GA 674. 000 LFT
297 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 2,766. 000 LFT
298 805-78785 SI GNAL DETECTOR HQOUSI NG 9. 000 EACH
299 805-78795 SAW CQUT FOR ROADWAY LOCP AND SEALER 1, 067. 000 LFT
300 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
301 805-81032 SI GNAL STRAIN PCLE, STEEL, 30 FT. 4. 000 EACH
302 805-92504 LOCP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 7.000 EACH
303 805-94295 S| GNAL HEAD, RELOCATE 8. 000 EACH
304 808-03002 LI NE, EPOXY, BROKEN, WHI TE, 4 IN. 3, 126. 000 LFT
305 808-03631 LINE, EPOXY, SCLID, WVHITE, 4 IN. 39, 569. 000 LFT
306 808-03632 LI NE, EPOXY, SCOLID, YELLOW 4 IN 45, 281. 000 LFT
307 808-04896 LI NE, EPOXY, BROKEN, YELLOWN 4 IN. 2, 545. 000 LFT
308 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 4, 532. 000 LFT
309 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN. 950. 000 LFT
310 808-06713 LINE, PAINT, SQLID, WHITE, 4 IN 1, 715. 000 LFT
311 808-06714 LINE, PAINT, SOLID, YELLON 4 IN 544. 000 LFT
312 808-06716 LI NE, REMOVE 18, 000. 000 LFT
313 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 24 IN 288. 400 LFT
314 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 45. 000 EACH
315 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 45. 000 EACH
316 808-74811 LI NE, EPOXY, BROKEN, WHI TE, 5 IN. 7,622. 000 LFT
317 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 7,701. 000 LFT
318 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 218. 900 LFT
319 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
320 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 155. 000 EACH
321 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 297. 000 EACH
322 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 8 IN. 1, 470. 000 LFT
323 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN. 707. 000 LFT
324 808-98000 LI NE, EPOXY, SOLID, YELLOWN 8 IN. 904. 000 LFT
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CALL ORDER : 211 CONTRACT ID : R-27141-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 LANDSCAPI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP
2 105-07038 FIELD CFFICE, A 12. 000 MOS
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DCL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 621-02318 SEED M XTURE, PRAI R E GRASS 64. 000 LBS
7 621-02318 SEED M XTURE, PRAI RIE GRASS 60. 000 LBS
8 621-02318 SEED M XTURE, PRAI RIE GRASS 378. 000 LBS
9 621-06567 WATER 5, 335, 763. 000 kGAL
10 621-06776 WARRANTED ERCSI ON CONTROL SLCPES 4, 000. 000 SYS
11 621-07189 COWPCST SO L MULCH 2, 790. 000 CYs
12 621-07642 SO L PREPARATI ON 500. 000 CYs
13 622-05605 PLANT, ANNUAL 96. 000 EACH
14 622-05626 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 72 TO 248. 000 EACH
15 622-05638 PLANT, DECI DUQUS SHRUB, 18 IN. CR UNDER 1,108. 000 EACH
16 622-05640 PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 IN. 571. 000 EACH
17 622-05641 PLANT, DECI DUQUS SHRUB, OVER 36 TO 48 IN. 364. 000 EACH
18 622-05643 PLANT, DECI DUOUS TREE, MJULTI-STEM 48 IN. OR UNDER 91. 000 EACH
19 622-05645 PLANT, DECI DUOUS TREE, MULTI-STEM OVER 72 TO 96 IN 673. 000 EACH
20 622-05647 PLANT, DECI DUOUS TREE, MJLTI- STEM OVER 120 IN 11. 000 EACH
21 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM 1.25 IN. OR UNDER 62. 000 EACH
22 622-05649 PLANT, DECI DUCUS TREE, SINGLE STEM OVER 1.25 TO 2 I N 240. 000 EACH
23 622-05650 PLANT, DECI DUOUS TREE, SING.LE STEM OVER 2 TO 2.5 IN 57. 000 EACH
24 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 192. 000 EACH
25 622-05654 PLANT, PERENN AL 167. 000 EACH
26 622-52436 SIGN, DO NOI MOW CR SPRAY 15. 000 EACH
27 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
28 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
29 801-06710 FLASH NG ARROW SI GN 20. 000 DAY
30 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

31 802-04893 REFERENCE POST 15. 000 EACH
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CALL CRDER : 231 CONTRACT ID : R-27374-A
LETTI NG DATE :

| TEM NO. DESCR! PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105 06845 OONSTRUCTI ON ENGI NEERI NG LUVP LUVP

2 105-07039 FIELD OFFI CE, B 10. 000 MCS

3 109- 08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL

5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATER ALS 1. 000 DOL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
7 201-52370 CLEAR NG RI GHT CF WAY LUVP LUWP
8 203-02000 EXCAVATI ON,  COMVON 1, 241. 000 n8

9 205-02224 TEMPORARY EROS|I ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 600. 000 m
10 207-08263 SUBGRADE TREATMENT, TYPE | A 2, 901. 000 ne
11 301-07448 COVPACTED AGGREGATE, NO 53, BASE 797. 000 My
12 304-07491 HVA PATCH NG TYPE C 400. 000 My
13 304- 07494 WDEN NG WTH HVA, TYPE C 88. 000 My
14 306- 08036 M LLING ASPHALT, 50 mm 3, 500. 000 n2
15 306- 08043 M LLING TRANSI TI ON 216. 000 ne
16 401-07334 QC/ QA HVA, 3, 76, SURFACE, 9.5 mm 568. 000 My
17 401-07367 QC/ QAHVA, 3, 76, | NTERVEDI ATE, 9.5 mm 403. 000 My
18 401-07408 QC QM HVA, 3, 64, BASE, 25.0 nm 1, 584. 000 My
19 402-07452 HVA, TYPE C, WEDGE AND LEVEL 336. 000 My
20 404-05514 SEAL CQAT, 5 260. 000 n?
21 405-05517 ASPHALT FOR PRI ME CQAT 1. 000 My
22 406- 05520 ASPHALT FCR TACK COAT 4. 000 My
23 610-07486 HVA FOR APPROACHES, TYPE A 62. 000 My
24 611-06497 MAI LBOX ASSEMBLY, SI NGLE 6. 000 EACH
25 611-06498 MAl LBOX ASSEMBLY, DOUBLE 1. 000 EACH
26 61506505 MONUMVENT, B 5. 000 EACH
27 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
28 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
29 621-06567 WATER 12. 000 kL
30 621-06575 SODDI NG, NURSERY 663. 000 ne
31 801-06203 TEMPORARY PAVEMENT MARKI NG, 100 nm 600. 000 m
32 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 nm 600. 000 m
33 801-06640 OONSTRUCTI ON SI GN, A 22. 000 EACH
34 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
35 802-05701 SI GN POST, SQUARE, 1, RElI NFORCED ANCHCR BASE 8. 000 m
36 802-05702 SIGN PCST, SQUARE, 2, REI NFORCED ANCHOR BASE 5. 000 m
37 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 nm 1. 000 ne
38 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 rmm THI CKNESS 1. 000 n
39 804- 76350 DELI NEATOR W TH PCST, D3, 75 nm Di A. 2. 000 EACH
40 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 857. 000 m
41 808-06703 LI NE, THERMOPLASTIC, SOLID, W TE, 100mm 216. 000 m
42 808-06714 LINE, PAINT, SOLID, YELLON 100 nm 1, 800. 000 m
43 808- 75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100rm 374. 000 m
44 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100nm 474. 000 m
45 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 600 nm 12. 000 m
46 808- 75996 SNOWPLOMABLE RAl SED PAVEMENT MARKER, REMOVE 22. 000 EACH
47 808-75998 SNOWPLOWABLE RAI SED PAVEMENT MARKER 62. 000 EACH
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CALL ORDER : 241 CONTRACT | D R - 27495-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Bl KE/ PEDESTRI AN TUNNEL

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD OFFICE, B 18. 000 MOS

3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL

4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DQL

5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL

6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

8 202-02240 PAVEMENT REMOVAL 3, 702.000 ng

9 202-02272 PAVED Sl DE DI TCH, REMOVE 125. 000 m
10 202-02278 CURB, CONCRETE, REMOVE 100. 000 m
11  202-02279 CURB AND GUTTER, REMOVE 1,121. 000 m
12 202-52710 S| DEWALK, CONCRETE, REMOVE 351. 000 n
13 202-74045 SI GN AND SUPPCRTS, CHANNEL PCSTS, REMOVE 34. 000 EACH
14 202-91385 I NLET, REMOVE 7.000 EACH
15 202-91840 FENCE, CHAIN LI NK, REMOVE 226. 000 m
16 202-93047 MANHOLE, REMOVE 9. 000 EACH
17 202-93763 LI GHT STANDARD AND FOUNDATI ON, REMOVE 9. 000 EACH
18 202-94810 CURB TURNQUT, REMOVE 2.000 EACH
19 202-96133 PI PE, REMOVE 778.000 m
20 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
21 202-98488 PI PE END SECTI ON, REMOVE 11. 000 EACH
22 202-99187 FENCE, FARM FI ELD, REMOVE 427.000 m
23 203-02000 EXCAVATI AN, COWDN 34, 570. 000 ng
24 203-02055 ENVBANKMENT 150. 000 ng
25 203-51223 EXCAVATI ON, WATERWAY 250. 000 ng
26 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 40. 000 My
27 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 32. 000 EACH
28 205-06936 TEMPORARY SEDI MENT TRAP 109. 000 M
29 205-06937 TEMPORARY SI LT FENCE 1, 583. 000 m
30 207-08263 SUBGRADE TREATMENT, TYPE | A 50, 786. 000 ng
31 210-07095 TEMPORARY LuUwP LuUwP
32 210-07224 VI DEO 1. 000 EACH
33 210-08063 CAST 466. 000 m
34 210-08063 CAST 69. 000 m
35 211-07454 STRUCTURE BACKFI LL 14,106. 000 ng
36 213-52830 FLOMBLE MORTAR 520. 000 n8
37 301-07448 COWPACTED AGGREGATE, NO 53, BASE 2, 686. 000 My
38 303-07051 BOULDERS 3. 000 My
39 303-07449 COVPACTED AGGREGATE, NO 73 30. 000 My
40 303-08210 COVPACTED AGGREGATE NO. 53, TEMPORARY FOR DRI VEWAYS 250. 000 My
41 304-07491 HVA PATCH NG, TYPE C 85. 000 My
42 304-07494 WDEN NG WTH HVA, TYPE C 70. 000 My
43 306-08034 M LLI NG ASPHALT, 38 nm 901. 000 ng
44 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
45 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mm 3, 006. 000 My
46 401-07403 QU QAHVA, 3, 76, |INTERVEDIATE, 19.0 nm 4, 898. 000 My
47 401-07428 QT QAHVA, 3, 70, BASE, 19.0 mm 16, 165. 000 My
48 401-08338 QU QAHVA, 5, 76, | NTERVEDI ATE, O&5.0 mm 7,051. 000 My
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CALL ORDER : 241 CONTRACT ID : R -27495-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Bl KE/ PEDESTRI AN TUNNEL

49 402-07453 HVA FOR TEMPORARY PAVEMENT 374.000 My
50 405-05517 ASPHALT FOR PRI ME COAT 13. 000 My
51 406-05520 ASPHALT FOR TACK COAT 43. 000 My
52 601-03667 RAI'LI NG CRNAMENTAL 58. 000 m

53 603-02736 FENCE, WOOD, REMOVE AND RESET 70. 000 m
54 603-03829 FENCE 66. 000 m

55 604-06829 BRI CK 8. 000 m

56 604-06844 BRI CK 1. 000 ng
57 604-06844 BRI CK 2,044. 000 nP
58 604-06844 BRI CK 165. 000 ng
59 604-07483 HVA FOR SI DEWALK 1, 996. 000 My
60 604-07901 CURB RAMP. CONCRETE, G 711. 000 n
61 604-91531 SI DEWALK, CONCRETE, 100 mm 113. 000 nP
62 605-06140 CURB AND GUTTER, CONCRETE 3, 681. 000 m

63 605-06140 CURB AND GQUTTER, CONCRETE 76. 000 m

64 605-06150 CURB AND GUTTER, C, CONCRETE 2, 561. 000 m

65 605-06155 CURB AND GUTTER, CONCRETE, MID FI ED 5. 000 m

66 605-06270 CENTER CURB, C, CONCRETE, MIDI FI ED 521. 000 n
67 610-07486 HVA FOR APPROACHES, TYPE A 28. 000 My
68 610-07487 HVA FOR APPROACHES, TYPE B 7, 583. 000 M
69 610-08446 PCCP FOR APPROACHES, 150 mm 2, 285. 000 ng
70 611-06497 MAI LBOX ASSEMBLY, SINGLE 32. 000 EACH
71 615-06490 R GHT OF WAY MARKER 70. 000 EACH
72 615-06505 MONUMENT, B 12. 000 EACH
73 615-06527 MONUMENT, SECTI ON CORNER 3. 000 EACH
74 616-02320 GEOTEXTI LES 1, 023. 000 ng
75 616-06405 RI PRAP, REVETMENT 983. 000 My
76 616-07656 RI PRAP 192. 000

77 616-07656 Rl PRAP 86. 000 My
78 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4.000 EACH
79 621-02770 ERCSI ON CONTRCL  BLANKET 5, 291. 000 ng
80 621-06545 FERTI LI ZER 1. 000 My
81 621-06557 SEED M XTURE, T 137. 000 kg
82 621-06565 MULCH NG MATERI AL 7.000 My
83 621-06567 WATER 30. 000 kL
84 621-06575 SCDDI NG, NURSERY 30, 390. 000 ng
85 621-07044 SEED M XTURE, T, SPRING M X 11. 000 kg
86 622-01937 PLANT 1, 254. 000 EACH
87 622-05639 PLANT, DECI DUQUS SHRUB, OVER 450 TO 600 nmm 105. 000 EACH
88 622-98200 SIGN, DO NOT DI STURB 10. 000 EACH
89 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 579. 000 kg
90 702-90915 CONCRETE, A 44. 000 ng
91 703-06028 REI NFORCI NG BARS 96. 000 kg
92 706-04683 RAI' LI NG 71.000 m

93 706-04683 RAI LI NG 436. 000 m

94 709-07110 SEAL COAT, GRAFFITI RESI STANT 336. 000 ng
95 714-02802 RETAI NI NG WALL, PRECAST CONCRETE UNI TS 1, 740. 000 ng
96 715-05024 PIPE, TYPE 2, CI RCULAR 900 mm 79. 000 m
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CALL ORDER : 241 CONTRACT I D R - 27495-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNITS
SECTI ON NO. 0001 Bl KE/ PEDESTRI AN TUNNEL
97 715-05048 PI PE, TYPE 4, C RCULAR 150 mm 5, 715. 000 m
98 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 293. 000 m
99 715-05149 PI PE, TYPE 2, C RCULAR 300 mm 1, 027. 000 m
100 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 401. 000 m
101 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 656. 000 m
102 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 499. 000 m
103 715-05155 PIPE, TYPE 2, CRCULAR 675 mm 123. 000 m
104 715-05156 PIPE, TYPE 2, CRCULAR 750 mm 276. 000 m
105 715-05411 PI PE, SAN TARY SEVER, 300 nm 11. 000 m
106 715-06814 PI PE, SAN TARY SEWER, 100 mm 26. 000 m
107 715-46000 PI PE END SECTION, 300 nm 5. 000 EACH
108 715-46005 PI PE END SECTION, 375 nm 1. 000 EACH
109 715-46010 PI PE END SECTION, 450 nm 4.000 EACH
110 715-46040 PI PE END SECTION, 900 nm 1. 000 EACH
111 718-06531 QUTLET PROTECTOR, 3 2.000 EACH
112 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
113 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 300. 000 ng
114 718-99153 GEOTEXTI LES FOR UNDERDRAI N 17, 115. 000 ng
115 720-44000 CASTING ADJUST TO GRADE 16. 000 EACH
116 720-45030 I NLET, E7 1. 000 EACH
117 720-45035 I NLET, F7 1. 000 EACH
118 720-45235 CATCH BASIN, E7 4.000 EACH
119 720-45270 PI PE CATCH BASIN, 450 nmm 2.000 EACH
120 720-45275 PI PE CATCH BASIN, 600 mm 5. 000 EACH
121 720-45410 MANHCLE, C4 23. 000 EACH
122 720- 45605 STRUCTURE, MANHOLE, RECONSTRUCT 4.000 m
123 720-91352 CATCH BASI N, F7 2.000 EACH
124 720-95422 MANHCLE, J4 14.000 EACH
125 720-98174 I NLET, B15 29. 000 EACH
126 720-98555 I NLET, C15 10. 000 EACH
127 720-98625 MANHOLE, C4, DRCP 1. 000 EACH
128 720-99416 CATCH BASI N, B15 5. 000 EACH
129 720-99417 CATCH BASIN, C15 29. 000 EACH
130 723-06660 W NGMALL 104. 000 ng
131 723-07756 STRUCTURE, PRECAST THREE-SI DED, 4260 nm X 3150 mm 35. 000 m
132 723-08120 STRUCTURE, PRECAST THREE-SI DED, 10970 nm X 3050 nm 36. 000 m
133 732-06050 CAP 8. 000 EACH
134 732-08419 MODULAR BLOCK WALL 75. 000 ng
135 732-08421 MODULAR BLOCK WALL ERECTI ON 75. 000 ng
136 801-02595 CONTROLLER, RESET TIM NG 4. 000 EACH
137 801-02617 TEMPCRARY PCLE, WOCD, W TH DOMN GUYS AND ANCHORS 4.000 EACH
138 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
139 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 5, 455. 000 m
140 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2,982.000 m
141 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 13. 000 EACH
142 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 140. 000 m
143 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, NAI NTAI N LUMP LUWP
144 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16. 000 EACH
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145 801-06640 CONSTRUCTION SIGN, A 15. 000 EACH
146 801-06645 CONSTRUCTI ON SIGN, B 4. 000 EACH
147 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
148 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
149 801-07119 BARRI CADE, I11-B 105. 000 m
150 801-94295 SI GNAL HEAD, RELOCATE 8. 000 EACH
151 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 65. 000 m
152 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHCR BASE 6. 000 m
153 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 17. 000 ng
154 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nmm THI CKNESS 9. 000 ne
155 802-91122 SI G\, GROUND MOUNTED, RESET 10. 000 EACH
156 805-01816 SI GNAL SUPPCORT FOUNDATI ON, 900 mm X 900 mm X 2500 nm 8. 000 EACH
157 805-01842 HANDHOLE, S| GNAL 11. 000 EACH
158 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBCLS, 450nmm 12. 000 EACH
159 805-02658 CABLE, COAXI AL 498. 000 m
160 805-04782 VI DEO VEH CLE DETECTCOR SYSTEM 2.000 EACH
161 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 326. 000 m
162 805-06595 CONDUI T, PVC, 50 mm 172. 000 m
163 805-06602 S| GNAL CANTI LEVER STRUCTURE, 12 m ARM 8. 000 EACH
164 805-06891 VI DEO CAMERA DETECTOR, | NSTALL 8. 000 EACH
165 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 2.000 EACH
166 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 12. 000 EACH
167 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 8. 000 EACH
168 805-78370 PEDESTRI AN PUSH BUTTON 12. 000 EACH
169 805-78445 SI GNAL SERVI CE 2.000 EACH
170 805-78467 SI GNAL CABLE, 3C 8CGA 67. 000 m
171 805-78480 SI GNAL CABLE, 3C 14GA 812. 000 m
172 805-78485 SI GNAL CABLE, 5C 14CGA 528. 000 m
173 805-78490 SI GNAL CABLE, 7C 14GA 549. 000 m
174 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 2.000 EACH
175 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 22.000 EACH
176 805-93027 MAST ARM 6.1 m 8. 000 EACH
177 805-95568 CONDUI T, PVC, 100 nmm 533. 000 m
178 805-96260 FI BER OPTI C CABLE, IN CONDU T 2, 255. 000 m
179 807-02191 HANDHOLE, LI GHTI NG 3. 000 EACH
180 807-03972 CONDUI T, PVC, 25 nm SCHEDULE 40, FOR ELECTRIC 263. 000 m
181 807-04744 LI GHTI NG LUWP LUWP
182 807-86810 SERVI CE PO NT, |1 1. 000 EACH
183 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 706. 000 m
184 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100mm 931. 000 m
185 808-06716 LI NE, REMOVE 190. 000 m
186 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLON 100nm 184. 000 m
187 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 244. 000 m
188 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 600 mm 172. 000 m
189 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LI NE, 150 mm 581. 000 m
190 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 45. 000 EACH
191 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 20. 000 EACH

192 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 150. 000 EACH
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193 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLON 200nm 910. 000 m
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1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 20. 000 MOS
3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
9 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP
10 203-02000 EXCAVATI ON, COVWWON 34, 307. 000 CYS
11 205-03371 SEDI MENT, REMOVE 4, 800. 000 CYs
12 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 304. 000 TON
13 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 8. 000 EACH
14 205-06934 TEMPCRARY MULCH NG 12. 000 TON
15 205-06936 TEMPORARY SEDI MENT TRAP 191. 000 TON
16 205-06937 TEMPCRARY SI LT FENCE 575. 000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE | A 34, 363. 000 SYS
18 211-06467 AGGREGATE FOR END BENT BACKFI LL 19. 000 CYs
19 211-07454 STRUCTURE BACKFI LL 1, 164. 000 CYS
20 213-08058 FLOMBLE BACKFI LL 678. 000 CYs
21 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 8, 452. 000 TON
22 304-07490 HVA PATCH NG TYPE B 709. 000 TON
23 304-07493 W DENI NG WTH HVA, TYPE B 886. 000 TON
24 306-08033 M LLING ASPHALT, 1 IN 2, 889. 000 SYS
25 306-08039 M LLING ASPHALT REMOVAL 171. 000 SYS
26 401-06264 PRCFI LOGRAPH, HVA LUWP LuUWP
27 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 nm 3, 558. 000 TON
28 401-07389 QC/ QA-HVA, 1, 64, |NTERMEDI ATE, 19.0 mm 4,170. 000 TON
29 401-07422 QT QAHVA, 1, 64, BASE, 19.0 mm 8, 614. 000 TON
30 401-08333 QC/ QA HVA, 5, 76, | NTERVED ATE, OGL9.0 mm 4, 906. 000 TON
31 402-07433 HVA SURFACE, TYPE B 342. 000 TON
32 402-07438 HVA | NTERVEDI ATE, TYPE B 544. 000 TON
33 402-07441 HVA BASE, TYPE B 1, 915. 000 TON
34 402-07451 HVA, TYPE B, WEDGE AND LEVEL 2,138. 000 TON
35 404-05511 SEAL COAT, 2 15. 000 SYS
36 406-05520 ASPHALT FCOR TACK CQAT 46. 000 TON
37 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
38 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 1. 000 EACH
39 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 1. 000 EACH
40 601-05999 CURVED TERM NAL END 3. 000 EACH
41 601-06374 GUARDRAI L TRANSITION, TGS 1 4. 000 EACH
42 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
43 601-94689 GUARCRAI L END TREATMENT, CS 2.000 EACH
44 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 363. 000 LFT
45 603-06040 FENCE, FARM FI ELD, 47 IN 12, 505. 000 LFT
46 603-92636 FENCE, CHAIN LINK, 72 IN 342.000 LFT
47 603-97442 FENCE GATE, CHAIN LINK, 72 IN. X 32 FT. 1. 000 EACH

48 605-06120 CURB, OONCRETE 65.. 000 LFT
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49 605-06140 CURB AND GUTTER, CONCRETE 3, 443. 000 LFT
50 605-94811 CURB TURNQUT 6. 000 EACH
51 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 81. 000 LFT
52 607-06335 PAVED SIDE DI TCH, A 75. 000 LFT
53 607-06370 PAVED SIDE DI TCH, H 164. 000 LFT
54 607-92007 PAVED SIDE DI TCH, L, MODI FI ED 9, 626. 000 LFT
55 610-07486 HVA FOR APPROACHES, TYPE A 142. 000 TON
56 610-07487 HVA FOR APPROACHES, TYPE B 209. 000 TON
57 610-07712 PCCP FOR APPROACHES, 6 I N 1, 232. 000 SYS
58 611-06497 MAI LBOX ASSEMBLY, S| NGLE 15. 000 EACH
59 611-06498 MAI LBOX ASSEMBLY, DOUBLE 4.000 EACH
60 615-06505 MONUMENT, B 10. 000 EACH
61 615-06527 MONUMENT, SECTI ON CORNER 6. 000 EACH
62 615-06530 POST, BENCHVARK 2.000 EACH
63 616-02320 GEOTEXTI LES 2,827.000 SYS
64 616-05688 Rl PRAP, CLASS 1 349. 000 TON
65 616-06405 RI PRAP, REVETMENT 1,128. 000 TON
66 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
67 621-06545 FERTI LI ZER 6. 000 TON
68 621-06553 SEED M XTURE, R 1, 676. 000 LBS
69 621-06557 SEED M XTURE, T 885. 000 LBS
70 621-06565 MJULCH NG MATER AL 20. 000 TON
71 621-06567 WATER 49. 000 kGAL
72 621-06575 SCDDI NG NURSERY 12, 108. 000 SYS
73 701-03753 PILE, CONCRETE, STEEL SHELL ENCASED, 0.209 IN., 14 IN. 408. 000 LFT
74 702-51005 CONCRETE, A, SUBSTRUCTURE 20. 000 Cys
75 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 48. 000 EACH
76 702-90915 CONCRETE, A 18. 000 CYs
77 702-94656 CONCRETE, B 25. 000 CYS
78 703-51030 REI NFORCI NG STEEL 3, 367. 000 LBS
79 703-51032 REI NFORCI NG STEEL, EPOXY COATED 1, 928. 000 LBS
80 706-06344 RAILING TS 1 100. 000 LFT
81 707-05967 STRUCTURAL MEMBERS, CONCRETE BOX BEAM W5, 27 IN. X 48 IN 831. 000 SFT
82 709-51821 SURFACE SEAL LUwP LuUwP
83 714-05760 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 12 FT. X 5 FT. 92. 000 LFT
84 714-08070 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 16 FT. X 6 FT. 62. 000 LFT
85 715-05048 PIPE, TYPE 4, A RCULAR, 6 IN 18, 585. 000 LFT
86 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN. 1, 011. 000 LFT
87 715-05149 PIPE, TYPE 2, CRCULAR 12 IN 1, 320. 000 LFT
88 715-05151 PIPE, TYPE 2, O RCULAR 15 IN 197. 000 LFT
89 715-05152 PIPE, TYPE 2, A RCULAR 18 IN 126. 000 LFT
90 715-05154 PIPE, TYPE 2, QA RCULAR 24 IN 432.000 LFT
91 715-05169 PIPE, TYPE 3, A RCULAR 15 IN 156. 000 LFT
92 715-05175 PIPE, TYPE 3, CRCULAR 30 IN 90. 000 LFT
93 715-05407 PIPE, END BENT DRAIN, 6 IN 80. 000 LFT
94 715-05841 CONCRETE ANCHOR, 60 IN. 2.000 EACH
95 715-06398 CONCRETE ANCHOR, MN. AREA 6.4 SQ FT. 4. 000 EACH
96 715-06501 CONCRETE ANCHOR, M N. AREA 8.9 SQ FT. 4.000 EACH
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97 715-07536 CONCRETE ANCHCR, M N AREA 12.9 SFT. 4. 000 EACH

98 715-07729 PIPE, RCP, IIl, DO 3=75, 15 IN 158. 000 LFT

99 715-07730 PIPE, RCP, IIl, DO 3=75, 18 IN 54. 000 LFT
100 715-07731 PIPE, RCP, 111, DO 3=75, 24 IN 138. 000 LFT
101 715-07732 PIPE, RCP, |11, DQ3=75, 30 IN. 45. 000 LFT
102 715-08069 CONCRETE ANCHOR, M N AREA 5.1 SQ FT. 2.000 EACH
103 715-08071 PIPE, RCP, |11, DQ3=75, 12 IN. 42.000 LFT
104 715-08073 PIPE, RCHEP, HEIIIl, DO 3=50, MN AREA 5.1 SQ FT. 46. 000 LFT
105 715-08074 PIPE, RCHEP, HEIIIl, DO 3=50, MN. AREA 6.3 SQ FT. 92. 000 LFT
106 715-08076 PIPE, RCHEP, HEIIIl, DO 3=50, M N AREA 8.8 SQ FT. 92. 000 LFT
107 715-08077 PIPE, RCHEP, HEIIIl, DO 3=50, MN AREA 12.9 SQ FT. 165. 000 LFT
108 715-41105 Pl PE, REI NFORCED CONCRETE, 111, 60 IN 127. 000 LFT
109 715-46000 PI PE END SECTION, 12 IN. 5. 000 EACH
110 715-46005 PIPE END SECTION, 15 IN. 15. 000 EACH
111 715-46020 PI PE END SECTION, 24 IN. 7.000 EACH
112 715-46030 PI PE END SECTION, 30 IN 4.000 EACH
113 718-06531 QUTLET PROTECTOR, 3 30. 000 EACH
114 718-06532 VI DEO | NSPECTI ON FCR UNDERDRAI NS 1, 000. 000 LFT
115 718-52610 AGEREGATE FOR UNDERDRAI NS 1, 749. 000 CYs
116 718-99153 GEOTEXTI LES FOR UNDERDRAI N 13, 243. 500 SYS
117 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
118 720-45030 I NLET, E7 2.000 EACH
119 720-45045 I'NLET, J10 1. 000 EACH
120 720-45055 I NLET, MLO 3. 000 EACH
121 720-45135 I NLET, F7, MODI FI ED 1. 000 EACH
122 720-45140 I NLET, Gr, MO FI ED 1. 000 EACH
123 720-45145 I NLET, J10, MODI FI ED 3. 000 EACH
124 720-45155 I NLET, MLO, MODI FI ED 8. 000 EACH
125 720-45270 PI PE CATCH BASIN, 18 IN 3. 000 EACH
126 720-45410 MANHOLE, C4 2.000 EACH
127 720-45515 MANHOLE, D4, MODI FI ED 2.000 EACH
128 720-45605 STRUCTURE, MANHCOLE, RECONSTRUCT 7.000 LFT
129 720-93411 I NLET, C15, MODI FI ED 1. 000 EACH
130 720-98174 I NLET, B15 1. 000 EACH
131 720-98555 I NLET, C15 2.000 EACH
132 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 20. 000 SFT
133 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
134 801-06625 DETOQUR ROUTE MARKER ASSEMBLY 10. 000 EACH
135 801-06640 CONSTRUCTI ON SIGN, A 7.000 EACH
136 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
137 801-07118 BARRI CADE, I11-A 72.000 LFT
138 801-07119 BARRI CADE, II1-B 144. 000 LFT
139 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 223. 000 LFT
140 802-07059 SI GN, SHEET, AND SUPPCRTS, REMOVE 32. 000 EACH
141 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 108. 000 SFT
142 802-76035 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.100 IN. 41. 000 SFT
143 802-76045 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN 5. 000 SFT

144 808-06703 LINE, THERMOPLASTIC, SCLID, WHTE, 4 IN 21, 636. 000 LFT
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145 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLON 4 IN 1, 909. 000 LFT
146 808-75245 LI NE, THERVMOPLASTIC, SCLID, YELLOW 4 IN 4, 600. 000 LFT
147 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, YELLOW 164. 000 LFT
148 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 172. 000 LFT
149 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
150 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 4.000 EACH

151 808-92027 LI NE, THERMOPLASTIC, SCOLID, YELLOWN 8 IN. 616. 000 LFT
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1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 12. 000 MOS

3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DCL

4 109-08441 QUALI TY ADJUSTMENTS, PCCP 1. 000 DAL

5 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DO

6 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL

7 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

8 203-02000 EXCAVATI ON,  COVMON 3, 292. 000 CYs

9 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 12. 000 TON
10 205-06932 TEMPORARY CHECK DAM STRAW BALES 60. 000 LFT
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 18. 000 EACH
12 205-06937 TEMPORARY SI LT FENCE 377. 000 LFT
13 207-08266 SUBGRADE TREATMENT, TYPE 111 1, 530. 000 SYS
14 207-08268 SUBGRADE TREATMENT, TYPE |V 9, 266. 000 SYS
15 211-07454 STRUCTURE BACKFI LL 2,377.000 CYs
16 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 573. 500 TON
17 306-08034 MLLING ASPHALT, 1 1/2 IN 5, 323. 000 SYS
18 306-08043 M LLING TRANSI TI ON 381. 000 SYS
19 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 nmm 1, 339. 000 TON
20 401-07403 QT QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nmm 1, 364. 000 TON
21 401-07407 QT QA HVA, 2, 64, BASE, 25.0 mm 1, 224. 000 TON
22 401-07408 QT QAHVA, 3, 64, BASE, 25.0 mm 3, 214. 000 TON
23 402-07432 HVA SURFACE, TYPE A 138. 000 TON
24 402-07435 HVA | NTERVEDI ATE, TYPE A 505. 000 TON
25 405-05518 ASPHALT FOR PRI ME COAT 36. 000 SYS
26 406- 05520 ASPHALT FOR TACK CQAT 12. 000 TON
27 604-06070 SI DEWALK, CONCRETE 1,126. 000 SYS
28 604-07896 CURB RAMP, CONCRETE, B 23. 000 SYS
29 604-07897 CURB RAMP, CONCRETE, C 10. 000 SYS
30 604-07899 CURB RAMP, CONCRETE, E 12. 000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 87. 000 SYS
32 605-06140 CURB AND QUTTER, CONCRETE 1, 766. 000 LFT
33 610-07486 HVA FOR APPROACHES, TYPE A 9. 000 TON
34 610-08446 PCCP FOR APPROACHES, 6 in. 1, 141. 000 SYS
35 611-06497 MAI LBOX ASSEMBLY, SINGLE 12. 000 EACH
36 611-06498 MAI LBOX ASSEMBLY, DOUBLE 3. 000 EACH
37 615-06490 R GHT OF WAY MARKER 41. 000 EACH
38 615-06505 MONUMENT, B 7.000 EACH
39 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
40 616-02320 CGEQTEXTI LES 223.000 SYS
41 616-05688 RI PRAP, CLASS 1 49. 000 TON
42 616-06405 Rl PRAP, REVETMENT 98. 000 TON
43 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
44 621-06545 FERTI LI ZER 1. 000 TON
45 621-06557 SEED M XTURE, T 153. 000 LBS
46 621-06565 MULCH NG MATERI AL 4.000 TON
47 621-06567 WATER 316. 000 kGAL
48 621-06574 SCDDI NG 17, 040. 000 SYS
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49 714-26702 CULVERT, PRECAST BOX, RElINFORCED CONCRETE, 6 FT. X 3 FT. 48. 000 LFT
50 714-93978 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4 FT. X 2 FT. 52. 000 LFT
51 715-03475 SAFETY METAL END SECTIQN, 4:1, 15 IN. 1. 000 EACH
52 715-05123 PIPE, TYPE 1, G RCULAR 24 IN 32. 000 LFT
53 715-05149 PIPE, TYPE 2, G RCULAR, 12 IN 411. 000 LFT
54 715-05151 PIPE, TYPE 2, A RCULAR 15 IN 425. 000 LFT
55 715-05152 PIPE, TYPE 2, QA RCULAR 18 IN 92. 000 LFT
56 715-05154 PIPE, TYPE 2, A RCULAR 24 IN 129. 000 LFT
57 715-05155 PIPE, TYPE 2, A RCULAR 27 IN 9. 000 LFT
58 715-05156 PIPE, TYPE 2, G RCULAR 30 IN 104. 000 LFT
59 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 25. 000 LFT
60 715-05171 PIPE, TYPE 3, G ROUAR 18 IN 12. 000 LFT
61 715-05331 PIPE, TYPE 2, DEFORVED, M N. AREA 3.3 SFT. 51. 000 LFT
62 715-05595 PI PE EXTENSI ON, CI RCULAR, 15 IN. 3. 000 LFT
63 715-06471 PIPE END SECTION, MN. AREA 3.3 SQ FT. 1. 000 EACH
64 715-07071 SAFETY METAL END SECTION, 4:1, 30 IN 1. 000 EACH
65 715-08316 PI PE EXTENSI ON, G RCULAR, 27 IN 4. 000 LFT
66 715-46000 PI PE END SECTION, 12 IN 6. 000 EACH
67 715-46005 PI PE END SECTION, 15 IN. 8. 000 EACH
68 715-46010 PI PE END SECTION, 18 I N 3. 000 EACH
69 715-46020 PI PE END SECTION, 24 IN. 3. 000 EACH
70 720-45030 I NLET, E7 6. 000 EACH
71 720-45035 I NLET, F7 5. 000 EACH
72 720-45040 I NLET, G7 6. 000 EACH
73 720-45075 INLET, R13 1. 000 EACH
74 720-45235 CATCH BASI N, E7 1. 000 EACH
75 720-45250 CATCH BASI N, K10 2.000 EACH
76 720-45510 MANHOLE, C4, MODIFI ED 1. 000 EACH
77 720-92883 MANHOLE, M4, MODI FI ED 1. 000 EACH
78 720-95409 MANHOLE, J4, MODI Fl ED 1. 000 EACH
79 720-98174 I NLET, B15 19. 000 EACH
80 720-98555 I NLET, C15 13. 000 EACH
81 720-98869 MANHOLE, L4, MDD Fl ED 4. 000 EACH
82 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 612. 000 LFT
83 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 5,022. 000 LFT
84 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 18. 000 LFT
85 801-06606 BARRI CADE, II11B 22.000 EACH
86 801-06625 DETOUR RQUTE MARKER ASSEMBLY 20. 000 EACH
87 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
88 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
89 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
90 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 57. 000 LFT
91 802-07059 SI G\, SHEET, AND SUPPCRTS, REMOVE 11. 000 EACH
92 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 10. 000 SFT
93 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 3. 000 SFT
94 805-01815 SI GNAL SUPPCRT FOUNDATI ON, 3 FT. X 12 FT. 4. 000 EACH
95 805-01842 HANDHOLE, Sl GNAL 12. 000 EACH

96 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
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CALL ORDER : 271 CONTRACT ID : R -27785-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTION NO 0001 | NTERSECTI ON | MPROVEMENTS
97 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LUWP LUWP
98 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBCLS, 18 IN 8. 000 EACH
99 805-02443 TEMPORARY SI GNAL POLE, GUY AND ANCHOR 1. 000 EACH
100 805-02503 CABLE, ROADWAY LCCP, 1C 14GA. 417. 000 LFT
101 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 382. 000 LFT
102 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
103 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER GREEN 4. 000 EACH
104 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 4. 000 EACH
105 805-78370 PEDESTRI AN PUSH BUTTON 8. 000 EACH
106 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
107 805-78420 DI SCONNECT HANGER 4. 000 EACH
108 805-78467 SI GNAL CABLE, 3C 8GA 19. 000 LFT
109 805-78480 SIGNAL CABLE, 3C 14GA 285. 000 LFT
110 805-78485 SI GNAL CABLE, 5C 14GA 216. 000 LFT
111 805-78490 SIGNAL CABLE, 7C 14GA 206. 000 LFT
112 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 785. 000 LFT
113 805-78746 PREFORMED LOOP DETECTORS 199. 000 LFT
114 805-78785 SI GNAL DETECTOR HOUSI NG 4.000 EACH
115 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 125. 000 LFT
116 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
117 805-81032 SI GNAL STRAIN PCLE, STEEL, 30 FT. 4. 000 EACH
118 805-92504 LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 5. 000 EACH
119 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 4. 000 SYS
120 808-06368 TRANSVERSE MARKI NG, REMOVE 3. 000 LFT
121 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN. 904. 000 LFT
122 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 200. 000 LFT
123 808-06716 LI NE, REMOVE 1, 993. 000 LFT
124 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 1, 525. 800 LFT
125 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CRCSSHATCH 103. 000 LFT
126 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 50. 000 LFT
127 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 194. 000 LFT
128 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, LANE | NDI CATI ON 19. 000 EACH
129 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 8. 000 EACH
130 808-75994 PRI SMATI C REFLECTOR 21. 000 EACH
131 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER REMOVE 62. 000 EACH
132 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 122. 000 EACH

133 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 8 IN. 472. 000 LFT
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CALL CRDER : 281 CONTRACT | D R -27842-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 | NTERSECTI ON | MPROVEMENTS

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 MOS

3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DAL

4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL

5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATER ALS 1. 000 DAL

6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

8 202-02273 CENTER CURB, CONCRETE, REMOVE 1, 134. 000 ng

9 202-02278 CURB, CONCRETE, REMOVE 1, 273. 000 m
10 202-74090 OVERHEAD SI GN STRUCTURE, REMOVE LUWP LuUwP
11 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP
12 202-91385 I NLET, REMOVE 9. 000 EACH
13 202-93047 MANHOLE, REMOVE 1. 000 EACH
14 202-93999 SI GNAL POLE, REMOVE 4. 000 EACH
15 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LUWP LUWP
16 203-02000 EXCAVATI ON, COWDN 2, 455. 000 n8
17 203-02070 BCRROW 1, 265. 000 n8
18 205-03371 SEDI MENT REMOVE 30. 000 n8
19 205-06932 TEMPORARY CHECK DAM STRAW BALES 4.000 m
20 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 9. 000 EACH
21 207-08263 SUBGRADE TREATMENT, TYPE I A 5, 508. 000 ng
22 211-07454 STRUCTURE BACKFI LL 14. 000 n8
23 213-08058 FLOMBLE BACKFI LL 372. 000 ng
24 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 162. 000 My
25 304-07494 WDEN NG WTH HVA, TYPE C 2,090. 000 My
26 306-08036 M LLING ASPHALT, 50 nm 18, 625. 000 ng
27 306-08043 M LLING TRANSI TI ON 1, 620. 000 ng
28 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
29 401-07334 QT QA HWA, 3, 76, SURFACE, 9.5 mm 2,145. 000 My
30 401-07403 QT QA HVA, 3, 76, |INTERVEDI ATE, 19.0 nm 7, 950. 000 My
31 401-07424 QT QA HWA, 3, 64, BASE, 19.0 mm 1, 330. 000 My
32 406-05520 ASPHALT FCR TACK CQOAT 15. 000 M
33 605-06120 CURB, CONCRETE 126. 000 m
34 605-06140 CURB AND GUTTER, CONCRETE 1, 101. 000 m
35 605-06145 CURB AND GUTTER, B, CONCRETE 21. 000 m
36 605-06200 CENTER CURB, A, CONCRETE 29. 000 m
37 605-06255 CENTER CURB, D, CONCRETE 697. 000 ng
38 605-94811 CURB TURNOUT 2.000 EACH
39 610-07486 HVA FOR APPROACHES, TYPE A 288. 000 My
40 610-07488 HVA FOR APPROACHES, TYPE C 63. 000 My
41 610-07712 PCCP FOR APPROACHES, 150 mm 1, 530. 000 ng
42 611-08232 VAl LBOX ASSEMBLY, SINGLE, RESET 1. 000 EACH
43 615-06490 R GHT OF WAY MARKER 22.000 EACH
44 615-06505 MONUMENT, B 6. 000 EACH
45 615-06520 MONUVENT, RE- ESTABLI SH 1. 000 EACH
46 616-06451 Rl PRAP, UNI FORM 18. 000 My
47 621-02770 ERCSI ON CONTRCL  BLANKET 40. 000 ng
48 621-06567 WATER 62. 000 kL
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CALL CRDER : 281 CONTRACT ID : R -27842-A
LETTI NG DATE :

| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTION NO 0001 | NTERSECTI ON | MPROVEMENTS
49 621-06574 SODDI NG 3, 436. 000 ng
50 702-90915 CONCRETE, A 16. 000 n8
51 715-02397 SAFETY METAL END SECTI ON, 4:1, 900 nm 1. 000 EACH
52 715-03584 SAFETY METAL END SECTIQON, 4:1, 450 nm 3. 000 EACH
53 715-05024 PIPE, TYPE 2, C RCULAR 900 mm 24.000 m
54 715-05149 PIPE, TYPE 2, CRCULAR 300 mm 580. 000 m
55 715-05151 PIPE, TYPE 2, G RCULAR 375 nm 127. 000 m
56 715-05154 PIPE, TYPE 2, C RCULAR 600 mm 1. 000 m
57 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 73. 000 m
58 715-05338 PIPE, TYPE 2, DEFORVED, M N. AREA 0.68 n® 60. 000 m
59 715-08306 HVA FOR STRUCTURE | NSTALLATION, TYPE C 335. 000 My
60 715-96389 PI PE END SECTI ON, PRECAST CONCRETE, 600 mm 1. 000 EACH
61 720-04596 MANHCOLE, J-10 MODI FI ED 1. 000 EACH
62 720-08242 MANHCLE, L15, MODi FI ED 4. 000 EACH
63 720-44000 CASTING ADJUST TO GRADE 29. 000 EACH
64 720-44025 CASTING 4, FURNI SH AND ADJUST TO GRADE 11. 000 EACH
65 720-45045 I'NLET, J10 5. 000 EACH
66 720-45055 I NLET, MLO 2. 000 EACH
67 720-45235 CATCH BASI N, E7 1. 000 EACH
68 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 1. 000 m
69 720-91973 MANHOLE, H4 3. 000 EACH
70 720-98174 I NLET, B15 17. 000 EACH
71 720-98555 I NLET, C15 16. 000 EACH
72 732-06050 CAP 2.000 EACH
73 801-01504 TEMPORARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 8. 000 EACH
74 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
75 801-06203 TEMPORARY PAVEMENT MARKING 100 nm 3, 929. 000 m
76 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 4,144. 000 m
77 801-06577 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 600 mm 26. 000 m
78 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
79 801-06645 CONSTRUCTI ON SIGN, B 1. 000 EACH
80 801-06710 FLASH NG ARROW S| GN 180. 000 DAY
81 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
82 801-07119 BARRI CADE, I|11-B 47.000 m
83 801-07612 TEMPORARY PAVEMENT MARKI NG 600 nm 31. 000 m
84 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 28. 000 m
85 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 15. 000 m
86 802-05706 SI GN PGST, SQUARE, 3, UNREI NFORCED ANCHOR 15. 000 m
87 802-07159 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATION, | 4. 000 EACH
88 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 28. 000 ng
89 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 10. 000 ng
90 802-76045 SI GN, SHEET ENCAPSULATED LENS WTH LEGEND, 3. 18 mm TH CKNESS 7.000 ng
91 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 4. 000 EACH
92 805-01815 SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 4.000 EACH
93 805-01842 HANDHOLE, Sl GNAL 8. 000 EACH
94 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 mm UNDERGROUND 595. 000 m
95 805-02328 SI GNAL CABLE, 1C 14GA 2,728.000 m

96 805-03980 EMERGENCY VEH CLE CONFI RVATION LIGHT KI'T 4. 000 EACH
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CALL CRDER : 281 CONTRACT ID : R -27842-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTION NO 0001 | NTERSECTI ON | MPROVEMENTS
97 805-03983 PHASE SELECTORS 1. 000 EACH
98 805-04982 CABLE 255. 000 m
99 805-05871 EMERGENCY VEHI CLE LI GHT DETECTCR 4.000 EACH
100 805-06834 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE, TS2, TYPE | 1. 000 EACH
101 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 2.000 EACH
102 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 2. 000 EACH
103 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROW GREEN 4.000 EACH
104 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROWN GREEN 4.000 EACH
105 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN, 2.000 EACH
106 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, AMBER, GREEN 2.000 EACH
107 805-78415 SPAN, CATENARY, AND TETHER 4. 000 EACH
108 805-78445 SI GNAL SERVI CE 1. 000 EACH
109 805-78467 SI GNAL CABLE, 3C 8GA 15. 000 m
110 805-78480 SI GNAL CABLE, 3C 14CGA 255. 000 m
111 805-78485 SI GNAL CABLE, 5C 14GA 73. 000 m
112 805-78490 SI GNAL CABLE, 7C 14GA. 513. 000 m
113 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 1, 462. 000 m
114 805-78785 S| GNAL DETECTOR HQOUSI NG 22.000 EACH
115 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 936. 000 m
116 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
117 805-81060 SIGNAL STRAIN PCLE, STEEL, 11.0 m 4.000 EACH
118 805-96014 SAW CUT, FULL DEPTH 711. 000 m
119 808-01045 LI NE, THERMOPLASTI C, DOTTED, YELLOWN 100 mm 600 nmm LI NE, 43. 000 m
120 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 493. 000 m
121 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 316. 000 m
122 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 68. 000 m
123 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOW 100mm 98. 000 m
124 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLI D, YELLOW 213. 000 m
125 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 82. 000 m
126 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, LANE | NDI CATI ON 27.000 EACH
127 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMIPLASTI C, WORD (ONLY) 11. 000 EACH
128 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 692. 000 m
129 808-95638 CENTER CURB PAI NTI NG 770. 000 ng
130 808-98796 LI NE, THERMOPLASTIC, DOTTED, WHI TE, 100 mm 600 nm LI NE, 56. 000 m
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CALL ORDER : 291 CONTRACT | D R -28015-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NO SE BARRI ER | NSTALLATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 12. 000 MOS

3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL

4 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP

6 201-06587 CLEARI NG AND GRUBBI NG 1. 000 ha

7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

8 202-03783 SI GN, PANEL, REMOVE 1. 000 EACH

9 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 1. 000 EACH
10 202-91840 FENCE, CHAIN LI NK, REMOVE 1, 711. 000 m
11 202-99626 FOUNDATI ON FOR SI GNI NG REMOVE 1. 000 EACH
12 203-02000 EXCAVATI N, COWDN 2,717.000 n8
13 203-02055 EMBANKIVENT 406. 000 ng
14 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 137. 000 My
15 205-06937 TEMPORARY SI LT FENCE 1, 936. 000 m
16 211-07454 STRUCTURE BACKFI LL 9. 000 ng
17 601-06035 GUARDRAI L, RESET 100. 000 m
18 603-04160 FENCE GATE, CHAIN LINK, 1220 mm X 9.8 m 6. 000 EACH
19 603-06045 FENCE, CHAIN LINK 1220 mm 35. 000 m
20 615-06490 R GHT OF WAY MARKER 14. 000 EACH
21 616-02320 GEOTEXTI LES 1, 543. 000 ng
22 616-05689 Rl PRAP, CLASS 2 5. 000 My
23 616-06405 Rl PRAP, REVETMENT 20. 000 My
24 616-06451 Rl PRAP, UNI FORM 1, 170. 000 My
25 620-08426 SOUND BARRI ER DESI GN AND LAYQUT LUWP LUWP
26 620-08427 SOUND BARRI ER ERECTI ON 10, 587. 000 ng
27 620-08428 SOUND BARRI ER PANELS 10, 587. 000 ng
28 621-01004 MBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
29 621-06559 MULCHED SEEDI NG R 24, 462. 000 ng
30 621-06567 WATER 118. 000 kL
31 621-06574 SODDI NG 6, 526. 000 ng
32 621-98038 MJLCH, HARDWOOD SHREDDED BARK 536. 000 n8
33 622-05624 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 900 119. 000 EACH
34 622-05625 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 1200 95. 000 EACH
35 622-05626 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 1800 96. 000 EACH
36 622-05639 PLANT, DECI DUCUS SHRUB, OVER 450 TO 600 nm 84.000 EACH
37 622-05640 PLANT, DECI DUQUS SHRUB, OVER 600 TO 900 mm 304. 000 EACH
38 715-02629 SAFETY METAL END SECTIQN, 6:1, 450 nm 1. 000 EACH
39 715-02630 SAFETY METAL END SECTIQN, 6:1, 600 nm 1. 000 EACH
40 715-05152 PIPE, TYPE 2, O RCULAR 450 nmm 2.000 m
41 715-05154 PIPE, TYPE 2, CRCULAR 600 nm 12. 000 m
42 715-97834 GRATED BOX END SECTIQON, I, 4:1, 450 mm 4. 000 EACH
43 715-98976 GRATED BOX END SECTION, Il, 6:1, 600 nm 4.000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
45 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FOUNDATI ON, | 1. 000 EACH
46 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 1. 000 EACH
47 802-76175 WALKWAY, HANDRAIL, AND LI GHTI NG SUPPORT ASSEMBLY 5. 000 m
48 802-76235 I NSTALL OVERHEAD SI GN 1. 000 EACH
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CALL ORDER : 291 CONTRACT ID : R -28015-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 NO SE BARRI ER | NSTALLATI ON

49 805-86889 PCLE CIRCU T CABLE, 1C NO 10 STRANDED COPPER 37. 000 m

50 807-02191 HANDHOLE, LI GHTI NG 1. 000 EACH
51 807-07580 WRE, NO 4, CCPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 12. 000 m

52 807-86790 LUM NAI RE, SIGN, MERCURY VAPOR, WTH GLARE SH ELD, 250 WATT 2.000 EACH
53 807-86910 CONNECTOR KI'T, UNFUSED 1. 000 EACH
54 807-86915 CONNECTCR KI T, FUSED 2.000 EACH
55 807-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 4. 000 EACH
56 807-86930 I NSULATI ON LI NK, NONWATERPROCFED 3. 000 EACH
57 807-86935 I NSULATI NG LI NK, WATERPROCFED 4. 000 EACH
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CALL ORDER : 311 CONTRACT ID : R -28232-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUVP LUVP
2 105-07039 FIELD OFFI CE, B 12. 000 M5
3 109- 08440 QUALI TY ADJUSTMENTS, HMVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DOL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DOL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUWP
7 201-52370 CLEARI NG RI GHT OF WAY LUVP LUVP
8 203-02000 EXCAVATI ON,  OOMMON 1, 925. 000 crs
9 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 10. 000 TON
10 205- 06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
11 205-06937 TEMPORARY SI LT FENCE 3, 849. 000 LFT
12 207-07498 SUBGRADE TREATMENT, TYPE A 12, 959. 000 sYs
13 211-07454 STRUCTURE BACKFI LL 1, 410. 000 cYs
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 273. 000 TON
15 306- 08043 M LLING TRANSI TI ON 711. 000 SYS
16 401-07321 QC QM HVA, 2, 64, SURFACE, 9.5 nm 907. 000 TON
17 401-07390 QC QA HVA, 2, 64, | NTERVEDI ATE, 19.0 mm 1, 448. 000 TON
18 401-07407 QC QM HVA, 2, 64, BASE, 25.0 nm 4,176. 000 TON
19 401-07429 QC QAHVA, 5, 76, | NTERMEDI ATE, OGL9.0 nm 2, 009. 000 TON
20 406- 05520 ASPHALT FOR TACK COAT 12. 000 TON
21 605-06140 CURB AND GUTTER, CONCRETE 4,325,000 LFT
22 610-07486 HVA FOR APPROACHES, TYPE A 243. 000 TON
23 610- 08446 PCCP FOR APPROACHES, 6 i n. 837. 000 SYs
24 611-06497 MAI LBOX ASSEMBLY, SINGLE 15. 000 EACH
25  615-06505 MONUVENT, B 4. 000 EACH
26 615-06527 MONUVENT, SECTI ON CORNER 1. 000 EACH
27 616-02320 GEOTEXTI LES 60. 000 SYS
28  616- 06405 R PRAP, REVETMENT 130. 000 TON
29 621-06574 SCODI NG 8, 624. 000 SYS
30 703-06028 REI NFORCI NG BARS 103. 000 LBS
31 714-44240 OONCRETE, A, STRUCTURES 6. 000 cYs
32 715-05048 Pl PE, TYPE 4, G RCULAR 6 IN. 4,722.000 LFT
33 715-05151 PIPE, TYPE 2, CIRCULAR 15 IN. 584. 000 LFT
34 715-05152 PIPE, TYPE 2, CRCULAR 18 IN. 1, 342. 000 LFT
35 715-05154 PIPE, TYPE 2, CIRCULAR 24 IN. 124. 000 LFT
36 715-08176 PIPE, TYPE 1, DEFORVED, M N AREA 46.1 SFT. 107. 000 LFT
37 715-46005 Pl PE END SECTION, 15 IN. 1. 000 EACH
38 715-46020 Pl PE END SECTI ON, 24 IN. 1. 000 EACH
39 718-06532 VI DEO | NSPECT| ON FOR UNDERDRAI NS 3, 000. 000 LFT
40 718-52610 AGGREGATE FOR UNDERDRAI NS 382. 000 cYs
41 718-99153 GEOTEXTI LES FCR UNDERDRAI N 5, 496. 000 SYS
42 720- 44000 CASTING ADJUST TO GRADE 1. 000 EACH
43 720- 45030 I NLET, E7 4. 000 EACH
44 720- 45035 I NLET, F7 1. 000 EACH
45  720-45410 MANHOLE, C4 8. 000 EACH
46  720-94157 MANHOLE, C 1. 000 EACH
47 720-98174 INLET, B15 4. 000 EACH
48 720-98555 I NLET, C15 14. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 31

CALL ORDER : 311 CONTRACT ID : R -28232-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

49 720-98625 MANHCLE, C4, DRCP 1. 000 EACH
50 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4. 000 EACH
51 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 7,252. 000 LFT
52 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 10, 981. 000 LFT
53 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 51. 000 LFT
54 801-06625 DETOUR RQUTE MARKER ASSEMBLY 10. 000 EACH
55 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
56 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
57 801-07119 BARRI CADE, I11-B 128. 000 LFT
58 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 100. 000 LFT
59 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 40. 000 SFT
60 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 19. 000 SFT
61 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN. 355. 000 LFT
62 808-06716 LI NE, REMOVE 637. 000 LFT
63 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN. 914. 000 LFT
64 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 5, 309. 000 LFT
65 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 150. 000 LFT
66 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 9. 000 EACH

67 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 9. 000 EACH
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CALL CRDER @ 321 CONTRACT ID : R -28292-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 9. 000 MOS
3 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MVATERI ALS 1. 000 DO
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02278 CURB, CONCRETE, REMOVE 1, 845. 000 LFT
9 202-52710 SI DEWALK, CONCRETE, REMOVE 1, 676. 000 SYS
10 202-91385 I NLET, REMOVE 4.000 EACH
11 203-02000 EXCAVATI AN, COWON 3, 100. 000 CYS
12 203-02070 BCRROW 100. 000 CYS
13 207-08268 SUBGRADE TREATMENT, TYPE IV 82.000 SYS
14 211-07454 STRUCTURE BACKFI LL 154. 000 CYs
15 213-04324 FLOMBLE FI LL 500. 000 CYs
16 306-08034 M LLING ASPHALT, 1 1/2 IN 325. 000 SYS
17 402-07432 HVA SURFACE, TYPE A 650. 000 TON
18 402-07435 HVA | NTERVEDI ATE, TYPE A 1, 037. 000 TON
19 402-07440 HVA BASE, TYPE A 3, 317. 000 TON
20 406- 05520 ASPHALT FOR TACK CQOAT 4. 000 TON
21 604-06070 S| DEWALK, CONCRETE 1,671. 000 SYS
22 604-07894 CURB RAMP, CONCRETE, A 137. 000 SYS
23 604-07901 CURB RAWP, CONCRETE, G 56. 000 SYS
24 604-07903 CURB RAMP, CONCRETE, K 31. 000 SYS
25 605-06120 CURB, CONCRETE 2,226. 000 LFT
26 607-06175 QUTTER, CONCRETE 656. 000 LFT
27 610-08446 PCCP FOR APPROACHES, 6 in. 32. 000 SYS
28 715-05149 PIPE, TYPE 2, O RCULAR, 12 IN 578. 000 LFT
29 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH
30 720-45045 I NLET, J10 6. 000 EACH
31 720-45055 I NLET, MLO 7.000 EACH
32 720-45410 MANHOLE, C4 1. 000 EACH
33 801-03290 CONSTRUCTION SIGN, C 6. 000 EACH
34 801-04308 ROAD CLOSURE S| GN ASSEMBLY 6. 000 EACH
35 801-06625 DETCUR ROUTE MARKER ASSEMBLY 20. 000 EACH
36 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
37 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
38 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
39 801-07119 BARRI CADE, I11-B 400. 000 LFT
40 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 63. 000 LFT
41 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 126. 000 LFT
42 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 11. 000 SFT
43 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 54. 000 SFT
44 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN 110. 000 LFT
45 805-98335 WRE, NO 4 COPPER IN PLASTIC DUCT, IN TRENCH 4 1/C 790. 000 LFT
46 805-98336 WRE, NO 4 CCOPPER IN PLASTIC DUCT, INCONDUIT, 4 1/C 110. 000 LFT
47 807-02191 HANDHOLE, LI GHTI NG 2.000 EACH

48 807-03738 LI GAT POLE ASSEMBLY, STREET 9. 000 EACH
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CALL CRDER @ 321 CONTRACT ID : R -28292-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

49 807-86805 SERVI CE PO NT, | 2.000 EACH
50 807-86910 CONNECTCR KI' T, UNFUSED 9. 000 EACH
51 807-86915 CONNECTOR KI' T, FUSED 9. 000 EACH
52 807-86925 MJLTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 23. 000 EACH
53 807-86935 I NSULATI ON LI NK, WATERPROOFED 26. 000 EACH
54 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 3, 262. 000 LFT
55 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOW 4 IN 1, 480. 000 LFT
56 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WH TE, CROSSHATCH 489. 000 LFT
57 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 184. 000 LFT
58 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 1, 138. 000 LFT
59 808-95933 CURB PAI NTI NG YELLOW 508. 000 LFT

60 808-97664 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBCL 7.000 EACH
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CALL ORDER : 325 CONTRACT ID : R -28302-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON

1 105-06657 PHONE, CELLULAR 3. 000 MOS
2 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 109-08444 QUALI TY ADJUSTMENTS, FAILED NATERI ALS 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 203-02080 LI NEAR GRADI NG 13. 000 M LE
7 601- 05057 SPARE PARTS PACKAGE 1. 000 EACH
8 601-08424 W RE ROPE TERM NAL, TYPE |1 36. 000 EACH
9 601-08425 W RE ROPE SAFETY BARRIER, TL-4 74, 300. 000 LFT
10 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
11 621-06559 MJULCHED SEEDING R 5, 000. 000 SYS
12 621-06567 WATER 23. 000 kGAL
13 621-06574 SCODDI NG 850. 000 SYS
14 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 12. 000 EACH
15 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
16 801-06640 CONSTRUCTI ON SIGN, A 47. 000 EACH
17 801-06710 FLASH NG ARROW SI GN 80. 000 DAY
18 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
19 801-09133 TEMPORARY CHANGEABLE MESSAGE SI GN 4. 000 EACH

20 802-76045 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN 256. 000 SFT
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CALL ORDER : 331 CONTRACT ID : R -28344-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 W RE ROPE SAFETY BARRI ER | NSTALLATI ON

1 105-06657 PHONE, CELLULAR 6. 000 MOSs
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
3 105-07039 FIELD CFFICE, B 12. 000 M5
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LuUWP
7 202-05936 CROSSOVER, REMOVE LUWP LUWP
8 203-02070 BORROW 3, 548. 000 CYS
9 601-05057 SPARE PARTS PACKAGE 2.000 EACH
10 601-08424 W RE ROPE TERM NAL, TYPE I 66. 000 EACH
11 601-08425 W RE ROPE SAFETY BARRIER, TL-4 125, 038. 000 LFT
12 610-07486 HVA FOR APPROACHES, TYPE A 57. 000 TON
13 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
14 621-06545 FERTI LI ZER 2.000 TON
15 621-06553 SEED M XTURE, R 604. 000 LBS
16 621-06565 MULCH NG MATERI AL 7.000 TON
17 621-06567 WATER 1. 000 kGAL
18 621-06574 SCDDI NG 2,210. 000 SYS
19 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
20 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
21 801-06640 CONSTRUCTI ON SIGN, A 26. 000 EACH
22 801-06710 FLASH NG ARROW S| GN 120. 000 DAY

23 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
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CALL CRDER : 451 CONTRACT ID : RS 27773-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 10. 000 MOS
3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DO
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 202-02241 GUARDRAI L, REMOVE 50. 000 LFT
8 202-02278 CURB, CONCRETE, REMOVE 39. 000 LFT
9 202-52710 S| DEWALK, CONCRETE, REMOVE 9. 000 SYS
10 202-93741 GUARD RAI L END TREATMENT, REMOVE 16. 000 EACH
11 202-96573 AT GRADE RAI LROAD CROSSI NG REMOVE LUWP LUWP
12 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
13 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 100. 000 TON
14 213-08058 FLOMBLE BACKFI LL 60. 000 CYS
15 303-07449 COVPACTED AGGREGATE, NO 73 4,620. 000 TON
16 304-07490 HVA PATCH NG TYPE B 200. 000 TON
17 306-08033 M LLING ASPHALT, 1 IN 112, 690. 000 SYS
18 306-08043 M LLI NG TRANSI TI ON 560. 000 SYS
19 306-08432 M LLING APPRCACH 10, 654. 000 SYS
20 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
21 401-07327 QT QA HVA, 2, 70, SURFACE, 9.5 nmm 9, 350. 000 TON
22 401-07361 QC/ QA HVA, 2, 70, |NTERMEDI ATE, 9.5 mm 12, 460. 000 TON
23 402-07451 HVA, TYPE B, WEDGE AND LEVEL 500. 000 TON
24 406- 05520 ASPHALT FOR TACK COAT 62. 000 TON
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2.000 EACH
26 601-02565 GUARDRAI L, WBEAM 12FT. 61 N. SPACI NG 50. 000 LFT
27 601-06035 GUARDRAI L, RESET 1, 663. 000 LFT
28 601-94689 GUARDRAI L END TREATMENT, OS 14.000 EACH
29 604-07901 CURB RAWP, CONCRETE, G 4.900 SYS
30 604-07902 CURB RAMP, CONCRETE, H 6. 300 SYS
31 610-07487 HVA FOR APPROACHES, TYPE B 1, 543. 000 TON
32 615-06527 MONUMVENT, SECTI ON CORNER 13. 000 EACH
33 616-02320 GECTEXTI LES 75. 000 SYS
34 616-06451 Rl PRAP, UNI FORM 113. 000 TON
35 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
36 621-06559 MULCHED SEEDI NG R 100. 000 SYS
37 621-06575 SCDDI NG NURSERY 6. 000 SYS
38 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 44. 000 LFT
39 715-05123 PIPE, TYPE 1, A RCUAR 24 IN 74. 000 LFT
40 715-08305 HVA FOR STRUCTURE | NSTALLATI ON, TYPE B 34. 000 TON
41 715-46010 PI PE END SECTION, 18 IN 1. 000 EACH
42 715-46020 PI PE END SECTION, 24 IN 2.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 7, 205. 000 LFT
44 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 3, 605. 000 LFT
45 801-06625 DETOUR RQUTE MARKER ASSEMBLY 48. 000 EACH
46 801-06640 CONSTRUCTI ON SIGN, A 62. 000 EACH
47 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

48 801-07118 BARRI CADE, I11-A 96. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 37

CALL ORDER : 451 CONTRACT ID : RS 27773-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 808-06712 LINE, PAINT, BROKEN, YELLOWN 4 IN 6, 860. 000 LFT
50 808-06713 LINE, PAINT, SCLID, WHITE, 4 IN 72, 250. 000 LFT
51 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 28, 290. 000 LFT
52 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 41. 000 LFT
53 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD, RXR 2.000 EACH
54 808-75996 SNOAPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 737.000 EACH

55 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 737.000 EACH
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CALL CRDER : 471 CONTRACT ID : RS 28059-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NQ 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 12.000 M8
3 105-06907 CELLULAR SERVI CE( | NSPECTOR) 12. 000 MOS
4 105-07038 FIELD CFFICE, A 12. 000 MOS
5 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DAL
6 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
7 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 DO
8 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
9 301-07448 COVPACTED AGIREGATE, NO 53, BASE 100. 000 TON
10 304-07783 HVA PATCHI NG TYPE D 500. 000 TON
11 306-08034 M LLING ASPHALT, 1 1/2 IN 383, 852. 000 SYS
12 306-08043 M LLI NG TRANSI TI ON 26, 100. 000 SYS
13 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
14 401-07329 QT QA HVA, 4, 70, SURFACE, 9.5 mm 31, 668. 000 TON
15 406- 05520 ASPHALT FOR TACK COAT 98. 000 TON
16 610-07788 HVA FOR APPROACHES, TYPE D 2, 208. 000 TON
17 615-06505 MONUMVENT, B 1. 000 EACH
18 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 3. 000 EACH
19 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 6. 000 EACH
20 801-03290 CONSTRUCTI ON SIGN, C 10. 000 EACH
21 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 12, 881. 000 LFT
22 801-06640 CONSTRUCTI ON SIGN, A 43. 000 EACH
23 801-06710 FLASH NG ARROW SI GN 100. 000 DAY
24 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUwP
25 808-03002 LI NE, EPOXY, BROKEN, WVHITE, 4 IN. 150. 000 LFT
26 808-03631 LINE, EPOXY, SCLID, WH TE, 4 IN 1, 500. 000 LFT
27 808-03632 LI NE, EPOXY, SCLID, YELLON 4 IN. 1, 500. 000 LFT
28 808-06702 LI NE, THERMOPLASTI C, BROKEN, WHITE, 5 I N 12, 880. 000 LFT
29 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 128, 804. 000 LFT
30 808-06716 LI NE, REMOVE 3, 150. 000 LFT
31 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN. 128, 804. 000 LFT
32 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 400. 000 LFT

33 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 990. 000 EACH






